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Special Conditions for Contracts for leasing of 
Parcel Space in Brake-vans (SLRs)/ Parcel Vans 

 
 
1.0 Eligibility conditions:      As specified in the auction catalogue. 

 
 
2.0 Unit rate for the purpose of offering and accepting bids shall be: 

For contracts for leasing of parcel space in Brake-van (SLR) – per trip (one way); 
For contracts for Leasing of space in Parcel Van – per round trip (both ways) 

 

 
2.1 For the space in Parcel Van, leasing will be done on round trip basis. 

 
 

2.2 Contract will be awarded to the highest bidder provided their bid is more than 
or equal to the Reserve Price. 

 

 
2.3 The bidder will have to submit bids for all the week-day(s) offered in the lot. 

There will be no option of selecting/ not selecting some of the week-day(s). 
 
 

2.4 No leave days will be allowed for the parcel leasing contracts finalized through 
e-Auction. 

 

 
3.0 In  case  of  contracts  for  leasing  of  parcel  space,  names  of  intermediate  stations  

on which  loading/  unloading  shall  be  permitted  en-route  shall  be  mentioned  in  
the  lot details in Auction Catalogue.  The loading/ unloading stations may, however, 
undergo changes later due to operational requirements of Railways. Contractor will be 
allowed to load/ unload the parcels on any of the intermediate stations on which such 
loading/ unloading is allowed on a given date.  The contractor will have to advise the 
names of such  stations  (only from  the  list  of  permitted  stations)  to  Railway at  
least  two  days before start of the contract.  Any change in the list of loading stations 
during the period of contract shall be advised by the contractor to Railway at least two 
days in advance. 

 

 
4.0 Payment Schedule:          As  specified  in  ‘Standard  Conditions  of  Contract’  for  

the contracts awarded through e-Auctions. 
 

 
5.0 GST: 

Liability  of  depositing  the  GST  will  lie  with  the  contractor  under  Forward  Charge 
Mechanism  (FCM)  for  all  the  contracts  for  leasing  of  parcel  space.  Rate  of  GST 
applicable  for  the  lots  will  be  declared  by  the  auction  conducting  unit  in  the  
auction catalogue. 

 

 
6.0 Adjustment,  refund  or  waiver  of  advance  lump-sum  freight  for  reasons  beyond  

the contractor’s control:        As  specified  in  ‘Standard  Conditions  of  Contract’  for  
the contracts awarded through e-Auctions. 

 

 
7.0 Parcel Way Bill will not be issued in case of leased parcel space. Digital payment receipt 

certificate verifiable on IREPS will be generated for the money paid by the contractor as 
advance  lump-sum  freight.  Payment  receipt  certificate  and  reports  will  be  available  
in
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IREPS  for  the  contractor  and  Railways,  and  will  also  be  available  on  the  Parcel 
Management System (PMS) for the perusal of parcel staff at all the concerned stations. 

 
 
8.0   Levy of surcharges: 

8.1   The  contractor  will  have  to  pay  ‘Development  charge’  as  well  as  any  
other charges levied by the Railway Administration on the freight, over and 
above the lump-sum leased freight. 

 

 
8.2   The surcharge leviable for bulky articles will not be applicable under the scheme 

as handling/loading/unloading is done by the contractor. 
 

 
9.0   Procedure for preparation of manifest by contractor: 

9.1   Contractor  shall  be  required  to  prepare  detailed  ‘Manifest’  (in  the  
prescribed format as given in Annexure-1) for the consignments being transported 
by him in the  leased  SLR/VP.  Contractor  shall  also  give  a  declaration,  as  
per  the  format given in Annexure-2. 

 

 
9.2   ‘Manifest’  will  mention  full  particulars  of  train  number,  date,  details  of  

leased space,  details  of  payment  of  lump-sum  leased  freight,  Money  Receipt  
number etc. 

 

 
9.3   The    contractor    shall    be    required    to    declare    the    content    of    each 

package/consignment  in  the  Manifest  and  put  up  the  label  (paste-on-label  
or through   ink)   describing   the   content   in   each   package/   consignment   
to   be transported  by  him  in  the  leased  SLR/VP.    The  contractor  must  
ensure  that before   loading  the   consignments   description   has   been   
mentioned   on   each package/ consignment. 

 

 
9.4   The contractor shall be required to prepare detailed ‘Manifest’ for consignments 

being transported  by him for each  combination of loading & unloading station 
indicating station-wise  details  of  number  of  consignments  loaded  in  the  
leased parcel space (SLR/VP).  However, in case of loading from an originating 
station to  different  destinations,  only one  Manifest  is  required  to  be  
submitted  by  the contractor. 

9.4.1 Similarly,  contractor  shall  be  required  to  submit  single  manifest  
for loading of parcels from an intermediate station to various 
destinations. 

 

 
9.5   Each ‘Manifest’ will be prepared in 4 copies to be used as follows: 

(i)        1st copy of the Manifest to be retained at loading station 
(ii)       2nd copy to be  retained by the contractor as his ‘record’ 
(iii) 3rd  copy will be kept in the leased parcel space (SLR/VP) near the door, 

preferably in a transparent polythene folder/bag.  This will be retained by 
parcel office of unloading station as ‘record’ 

(iv)      4th copy to be returned back to the contractor duly signed and stamped by 
the parcel staff of the unloading station.  This will serve as an authority to
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remove/take   away   the   consignments   from   the   railway   premises   
at destination station. 

 

 
9.6   Copy of the manifest must be submitted at the parcel office by the contractor or 

his  representative  before  starting  loading  in  the  leased  compartment.  All  the 
copies  of  each  ‘Manifest’  will  be  signed  by   contractor  or  his  authorized 
representative. And all the copies of ‘Manifest’ will be signed and stamped by the  
parcel  staff  of  originating station  who  will  retain  one  copy as  ‘record’  and 
return the other copies to the contractor. 

9.6.1 Representative  of  the  contractor  shall  be  authorized  to  takeover  
and remove consignments from station premises on the basis of the 

4thcopy of ‘Manifest’ duly signed and stamped by the parcel staff of 
unloading station.    This  will  be  treated  as  an  authority  to  take  
delivery  and remove the consignments from railway station. 

 

 
9.7   It  will  be  responsibility  of  the  contractor  to  ensure  that  the  total  weight  of 

consignments loaded in the parcel space is not beyond the permissible carrying 
capacity of that vehicle/ unit leased out to him between any leg of its journey. 

 

 
10.0 Loading/ unloading operation at originating, intermediate & destination stations: 

10.1 Loading/ unloading operation of parcels in the leased parcel space at originating/ 
destination and intermediate stations will be carried out by the contractor. 

 
 

10.2 Contractor shall complete loading/unloading operation within the available time 
at  originating  and  destination  stations  after  placement  of  rake  at  originating 
station and before removal of rake at destination station. 

10.2.1  Three hours free time from the time at which the Parcel Van/ vehicle is 
placed in position, shall be allowed for loading, or unloading of parcels 
in  case  the  leased  Parcel  Vans  is  placed  at  separate  terminal  at 
originating and destination station. 

 

 
10.3 The  contractor  shall  complete  loading/  unloading  operation  at  intermediate 

station(s)  within  the  scheduled  stoppage  time  of  train  at  that  station.    The 
contractor shall give adequate time for sealing of Brake-vans/ Parcel Vans by the 
Railway Staff. 

 

 
10.4 Contractor shall padlock the brake van before departure of train so that railway 

staff  can  complete  other  formalities  including  sealing  of  brake  van  
(SLR).The Railway must  ensure  that  after  completion  of  loading,  the  lease  
SLRs/VPs  are sealed by the railway staff. Similarly, Railway must ensure sealing 
of SLR/VPs at intermediate station(s), where loading/ unloading permission is 
given, before departure of the train. 

 

 
10.5 Detention of train on account of loading/unloading of parcels in leased SLR/VP 

should, in no case, be allowed at originating or intermediate stations.
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10.5.1  In case detention of a train beyond the scheduled stoppage takes place 
on account of loading/unloading of parcels by the contractor, a fine of 
Rs 5,000/- shall be imposed for each such occasion. 

 

 
10.6 In case of ordinary passenger trains, apart from parcels, even bulk commodities 

of freight traffic are permitted to be carried by these leased SLRs. Commodities 
would  comprise  of  either  bagged  consignment  (food-grain,  cement,  
fertilizer, etc)  or  packaged  consignments.  Loose  consignments  such  as  coal,  
sand,  etc. would not be permitted. 

 

 
11.0 Placement/ withdrawal of rakes on/from platforms: 

11.1 At  all  train  originating  stations,  all  efforts  should  be  made  to  place  the  
empty rake  of  trains  at  least  half-an-hour  before  the  scheduled  departure  of  
the  train. However, in any case (late placement of rake), the contractor shall be 
required to complete the loading operation within the available time and by 
giving sufficient time to the railway staff for sealing of SLR. 

 

 
11.2 At train’s terminating station, the  contractor shall be required to unload all the 

parcels  expeditiously  on  arrival  of  train  at  destination  station.  All  the  
parcels should be unloaded before removal of empty rake. 

 

 
11.3 Normally the nominated platform of a train for an originating train should not be 

changed  at  short  notice  except  in  an  emergency,  resulting in  non-utilization  
of parcel space by the contractor. 

11.3.1  Similarly  at  intermediate  stations,  where  loading/  unloading  is  to  
be carried  out  by  the  contractor,  the  platform  nominations  should  
not normally be changed except in an emergency. 

11.3.2  In  both  the  above  cases,  even  if  such  a  change  is  required  in  an 
emergency,  the  train  should  preferably  be  placed/  received  on  the 
adjoining  platform  face  of  an  island  platform  so  that  the  stacked 
consignment can be loaded without any difficulty. 

 

 
11.4 In all cases TXR fitness must be given before placement of rake on the platform 

and before commencement of loading. 
11.4.1  In all cases where TXR marks a brake van (SLR/VP) as damaged for 

any reason, a written memo must be given. 
 

 
12.0 Stacking/ removal of consignments on/from platforms: 

12.1 At all train originating stations,  Contractor can stack his consignments 2 hours 
before the scheduled departure of the train in case of leased SLRs. and 3 hours 
before the scheduled departure of train in case of leased VPs. 

12.1.1  In  case of  early morning trains  departing before 06:00 hrs  contractor 
may stack his consignments after 22:00 hrs and keep them overnight at 
the platform to the extant permissible only at the originating station.
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12.2 Similarly, at train terminating stations, contractor must remove his consignments 
within a maximum of 2 hours after the actual arrival of the train in case of leased 
SLRs, and within 3 hours in case of leased VPs. 

12.2.1  In case of late night trains arriving after 22:00 hrs contractor may stack 
his  consignments  overnight  at  the  platform  up  to  06:00    hrs  to  
the extant permissible only  at the train terminating station. 

 

 
12.3 At intermediate stopping stations en-route, where loading/unloading permission 

has  been  granted,  contractor  can  stack  his  consignments  one  hour  before  
the scheduled  departure  of  the  train  in  case  of  leased  SLRs/VP.  No  
separate permission would be required for this purpose. 

 

 
12.4 In  cases  where  clearance  from  excise  officials  is  required  for  removing  the 

consignment  from  the  platform,  extra  stacking  time  may  be  permitted  
which should be 1 hour after the opening of ‘Excise Office.’ 

 

 
12.5 Parcels awaiting loading at originating/intermediate station and awaiting removal 

at  intermediate/  destination  station  should  be  so arranged/  stacked  so  as  not  
to cause any inconvenience to the traveling passengers. 

 

 
12.6 Principal Chief Commercial Manager of the Zonal Railway may increase/ reduce 

the  stacking  time  keeping  in  view  the  availability  of  space,  traffic-load  at  
that station/   terminal   and   restriction   imposed   by  local   administration   on   
road- movement. 

 

 
12.7 In  case  of  non-supply  of  leased  Parcel  Van  by  the  Railway  on  account  of 

operational problems or any other reason on the part of Railway Administration, 
the  contractor  may  be  allowed  to  keep  his  parcels  for  next  loading  without 
payment  of  wharfage  charges,  provided  sufficient  room/  space  for  stacking  
of such parcels is available at that terminal and there will be no obstruction to 
other traffic. 

 

 
13.0 Over carriage of consignments in leased SLR: 

13.1 Contractor  shall  be  responsible  to  unload  the  consignments  from  the  leased 
SLR/VP at the station where his lease terminates. 

 
 

13.2 In case the lease terminates at intermediate station and if the contractor fails to 
unload his consignment from the leased SLR at that intermediate station, then the 
normal  parcel  freight  from  the  lease  terminating  station  to  the  station  of  
over carriage and back shall be charged. 

13.2.1  If the contractor takes delivery of this over carried consignments at the 
destination   station,   then   normal   parcel   freight   from   the   lease 
terminating station up to the station of over carriage and back shall be 
charged. 

13.2.2  However, no charges will be levied in case packages of one station are 
over  carried/  unloaded  short  of  destination  at  another  station  by
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mistake, provided all such stations are between the lease originating to 
the  lease  terminating  station.  (For  example,  in  case  of  lease  
contract between  New  Delhi-Chennai,  no  charges  would  be  
leviable  in  case packages of Agra get over carried to Bhopal or 
packages of Chennai get unloaded short of destination at Nagpur by 
mistake.) 

 

 
13.3 When the contractor fails to unload his consignment from the leased SLR at the 

intermediate  station  where  his  lease  terminates  due  to  Railway’s  operational 
reasons  such  as  termination  of  train  short  of  destination  in  case  of  
accident, floods, breach of line, interruption of traffic or any other operational 
reason no extra freight or penalty will be charged. 

 

 
13.4 When  the  contractor  fails  to  unload  his  consignment  from  the  leased  SLR  

at intermediate  station  where his  lease  terminates  due  to  failure to  open  
doors  of SLR then the contractor will be permitted to unload his consignment at 
the next station   or   in   the   opposite   direction   during   the   return   trip.     In   
all   such circumstances, no extra freight or penalty will be charged. 

 

 
14.0 Weighment & Punitive charges for over loading: 

14.1 Loading/ unloading will not be supervised by railway staff. 
 
 

14.2 Regarding weighment of consignments loaded in leased SLRs and Parcel Vans, 
the provisions of Freight Marketing Circular No. 07 of 2021 (issued vide letter 
No. 2019/TC(FM)/11/10 dated 03.05.2021), as amended from time to time, shall 
be applicable. 

 

 
14.3 If overloading (more than the permissible tolerance limit – i.e. 1.0 Tonne in case 

of  Parcel  Vans,  and  5%  of  the  permissible  carrying  capacity  in  case  of  
SLR compartments) is detected on more than two occasions in any one contract, 
the contract shall be terminated with forfeiture of Security Deposit. For avoidance 
of doubt,  contract  will  be  terminated  in  case  of  detection  of  third  
overloading beyond the prescribed tolerance limit. 

 

 
14.4 Variation  in  number  of  packages  loaded  in  vehicle  vis-a-vis  shown  in  the 

‘Manifest’: In case number of packages found is in excess of the packages shown 
in the ‘Manifest’, a fine of Rs 5,000/- per vehicle shall be recovered even when 
the weight of the parcels loaded in the vehicle is within the permissible carrying 
capacity of that vehicle. 

14.4.1  In  case  the  numbers  of  packages  found  are  less  than  the  
packages mentioned  in  the  ‘Manifest’,  no  penalty shall  be  
recovered,  provided the  total  weight  of  the  packages  are  within  
the  permissible  carrying capacity of the vehicle. 

 

 
15.0 Extension of train/Increase in frequency of train: 

15.1 In case a train in which parcel space has been leased out is extended beyond its 
initial  originating  station  or  beyond  its  initial  destination  station,  then  the
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procedure as detailed below should be followed with respect to the increased run 
of the train. 

15.1.1  The  existing  contractor  should  be  permitted  to  continue  his  lease 
contract between the pair of stations mentioned in his contract.  It will 
be  assumed  that  the  lease  is  being  operated  to/from  an  
intermediate station as the case may be. 

15.1.2  The   above   arrangement   should   continue   till   the   expiry   of   the 
contractual period in the normal course. 

15.1.3  In case the contractor is willing to extend his lease to cover the newly 
extended portion also then the same may be extended and  lump-sum 
leased freight charged should be increased on pro-rata basis as per his 
existing lease charges for the extra distance covered. 

15.1.4  However,  in  case  the  existing  contractor  is  not  willing  to  extend  
his lease  beyond  the  starting  and  terminating  stations  for  which  
the contract  has  been  executed  then  Division/  Zonal  Railway  will  
be  at liberty to finalize a new contract for the newly extended portion. 

15.1.5  In such case it must be ensured that the period of lease for the newly 
extended  portion  is  co-terminus  with  the  current  lease  for  the  
earlier run of the train – so that after expiry of the contract, fresh 
contract can be awarded for the entire stretch from origin to destination. 

 

 
15.2 In  case  of  increase  in  frequency  of  weekly/  bi-weekly/  tri-weekly  trains,  

the current lease may be extended for the same  contractor in case he is willing 
for the same at the existing lump-sum leased freight rate, for the increased 
number of trips. 

15.2.1  However, in case the existing contractor is not prepared to extend his 
lease  beyond  the  current  number  of  trips  of  the  train,  then  
Division/ Zonal  Railway  will  be  at  liberty  to  award  a  new  
contract  for  the increased number of trips. 

15.2.2  In  this  case  also  it  must  be  ensured  that  the  period  of  lease  for  
the increased frequency is co-terminus with the current lease for the 
earlier number of days so that after expiry of the contract fresh lease 
can be given for all the days combined. 

 

 
16.0 Claims Compensation 

16.1 In case of leased consignment, Railway Administration shall not be responsible 
for claim/ compensation due to any reason. 

 

 
16.2 Contractor shall carry parcels/ packages at his own risk and shall be responsible 

both  to  the  railway  and  to  the  consignor/  consignee  for  any  loss,  damage, 
destruction, deterioration and non-delivery of the parcels/packages for any act of 
omission or commission on their part for parcels and its contents loaded in the 
leased SLR. 

 

 
16.3 Railway shall not be responsible for any loss, destruction, damage, deterioration 

or non delivery of goods arising from the following causes:
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(i)        Act of God 
(ii)       Act of war 
(iii)      Act of public enemies 
(iv)      Restraint or seizure under legal process 
(v) Orders or restrictions by Central Government or states Government or 

by any officer or authority subordinate to the Central Government or a 
State Government authorized in this behalf. 

(vi)      Fire, explosion or any unforeseen risk. 
(vii) Act  or  omission  or  negligence  of  the  contractor  or  consignor  or 

consignee 
(viii) Natural  deterioration  or  wastage  in  bulk,  or  weight  due  to  

inherent defect, quality or vice of the goods. 
(ix)      Latent defect 

 
 

16.4 Railway shall only be responsible to carry the SLR/VP from lease originating to 
lease  terminating  station  with  Railway  seal  and  lock  intact  and  shall  not  
be responsible for the contents. 

 

 
16.5 ‘Percentage Charges” shall not be realized from the contractor.  However, claims 

will   be   settled   on   merits   of   the   case   under   railway   rules   applicable   
to consignments booked at owner risk after verification of records but in no case 
it shall exceed Rs 50/- per kg of the weight of such goods.  The Railway may call 
upon the contractor to prove the deficiencies by documentary evidence and such 
other documents as may be deemed necessary before admitting any claim. 

 

 
17.0 Theft 

17.1 Loading  will  not  be  supervised  by  Railway  Staff  at  loading  station.    If  
both Railway’s  seals  and  padlocks  are  in  intact  condition,  Railway  shall  not  
be responsible in any way unless there is a specific sign of theft e.g. cutting of the 
side wall of SLR/VP. 

 

 
17.2 However, if railway seals as well as padlocks of any of the doors of the leased 

SLR/VP are found tampered with, or in case of damage to the inside walls of the 
brake van where it is apparent that theft has taken place, First Information Report 
(FIR)  will  be  lodged  with  RPF  and  a  copy  of  the  same  will  be  given  to  
the contractor. 

17.2.1  The condition of vehicle (for example – specific sign of cutting of the 
side wall or any other vehicle breakage, etc.) should be certified by the 
multi-disciplinary team and it should be kept for record. 

 

 
17.3 The  FIR  can  be  lodged  either  at  the  destination  or  at  any stopping  station  

en- route where the theft is detected. 
 

 
17.4 In such cases, parcels from the leased SLR will be unloaded in the presence of 

CPS, RPF and the contractor or his representative.   Packages will be compared 
with the ‘Manifest’ i.e. list of packages accompanying the SLR.
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17.4.1  A certificate of discrepancies found will be prepared in triplicate and 
signed by CPS, RPF and the contractor his representative. A copy of 
the same would be handed over to the contractor or his representative. 

17.4.2  Balance consignment available in the SLR will not be deposited with 
the  RPF  or  GRP.   Contractor  should  be  free  to  take  delivery  of  
the remaining portion of his consignment. 

 

 
18.0 Other terms and conditions of the scheme: 

18.1 Leaseholder  shall  maintain  the  complete  record  related  to  transportation  of 
parcels in the leased SLR/VP – viz. name, address, GSTIN, etc, of the consignor 
and consignee along with the details of consignments booked by each customer. 

 

 
18.2 Contractor  shall  be  solely  responsible  for  canvassing,  acceptance,  booking, 

handling, documentation and delivery of the parcel/ packages both at originating 
and destination stations. 

 

 
18.3 Brake  Van  will  be  padlocked  by  the  contractor.  In  addition  to  the  above 

padlocking, the brake van shall be sealed by the railway. 
 

 
18.4 Contractor shall load only such commodities which are permissible to be booked 

and carried as ‘Parcel’ under prescribed Railway Rules. 
 
 

18.5 (a)  Live stock will not be permitted  as a commodity (for transportation)  in the 
leased SLR/VP. 
(b)  Commodities  prohibited  for  carriage  in  passenger  trains  as  per  Red  
Tariff, offensive,   contraband,   dangerous,   inflammable,   explosive   and   any   
other commodities  which  are  prohibited  by  the  Railway  or  banned  by  the  
Civil Authorities from time to time shall, in no case, be allowed to be loaded in 
the leased SLR/VP. 
(c)  In  case  of  mis-declaration  of  commodity  loaded  in  the  leased  SLR/VP, 
punitive action shall be taken per extant rules. 

 

 
18.6 In case of false declaration of any commodity, the contractor and owner of the 

goods shall be punishable under section 163 of the Railways Act 1989. 
18.6.1  If  such  articles  are  found  to  have  been  loaded  in  leased  SLR/VP,  

in contravention to the above para, a fine of Rs 50,000/- shall be 
imposed on the contractor, and the contract will be cancelled. In 
addition to this, he shall be liable for legal action as per provisions of 
the Railways Act 
1989. 

 
 

18.7 Contractor  shall  also  be  liable  for  any  loss,  injury  or  damage  which  may  
be caused by reason of bringing such offensive goods on the train as per 
provisions of the Railways Act 1989. 

 

 
18.8 Any damage cause to the Brake-van/ Parcel Van or to the platform or any other 

Railway  property  while  handling  parcels/  packages  by  the  contractor  or  
their
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agent at originating/ intermediate/ destination stations, will be made good to the 
railway by the contractor.   The assessment of damage made by the railway will 
be final. 

 

 
18.9 In  addition  to  above,  in  case  of  seriousness  violation,  contractor  will  also  

be liable for prosecution as provided for under the Railways Act 1989. 
 

 
18.10   If it is proved that derailment of a train have been caused by, or to have arisen 

from improper loading or unloading or due to overloading in the leased vehicle 
on the part or negligence of contractor, a penalty of Rs 50,000/-shall be imposed. 
In addition to this, Railway Administration may terminate all his contracts and 
cancel his registration depending upon seriousness of incident.  In addition to the 
above, equipment re-railment charges will also be recovered from contractor. 

 

 
18.11   The Railway shall reserve the right to open the padlock and seals to trans-ship 

the parcels/ packages of the leased Brake van in unavoidable circumstances like 
accidents, hot axle, strike, etc. 

 

 
18.12   The Railway and other concerned departments shall reserve the right to check 

the  contents  of  the  packages  at  any  time  to  see  that  no  dangerous,  
explosive, offensive, contraband or any other banned articles are loaded. 

 

 
18.13   Before opening and checking of leased SLR/VP, permission from Divisional 

Commercial Manager of the concerned Division may be obtained. 
 
 

18.14   Some   space   within   station   premises   should   be   earmarked,   subject   to 
availability of space by Divisions/ Zonal Railways for use of contractors for (i) 
stacking their consignments, and (ii) keeping their trolleys. 

 

 
 
 
 
 
 
                                                 Divisional Railway Manager (Commercial) 
                                                            N.E Railway/Varanasi 
    
 
 
 
 
 
 

***********
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MANIFEST 
(To be submitted by contractor) 

 

1.   Name of contractor M/s:   2. Telephone/Mobile No.  
 

 

3.   Address: 
 

4. Type of lease:    5. Period of lease          From_ _/_/ _ _ _ To_ _ /_/_ _ _
 

 

6. Parcel space leased out                                   7.Train No. 
(SLR/VPH) 

 

 

8. From (originating station)                                9. To (destination station)   
 

 

10. Railway MR No.                                              11. Date of issue of MR:   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Total weight 
(Content  description  of  commodity/goods  has  been  mentioned  on  each  package  through 
paste-on-label or through ink) 

 
 
 
 
 
Signature of contractor 
Or his authorized representative 
(with date and place) 

 
 
To be countersigned by the Railway 
Staff of originating loading station



Page 12 of 12 

ANNEXURE-2 

 

 

DECLARARTION 
(To be printed on the reverse-side of Manifest) 

 

 

1.         In the leased SLR/VP, I have loaded only such commodities, which are permissible to 
be carried as ‘Parcel’ under the prescribed railway rules. 
2.         The consignments in the leased SLR/VP, are within the permissible carrying capacity 
of vehicle and no overloading is done. 
3.         I  shall  load  the  parcels  from  intermediate  station(s)  in  such  a  manner  that  the 
weighment  of  parcels  loaded  in  the  SLR/VP  shall  not  exceed  the  permissible  carrying 
capacity of vehicle on any leg of its journey. 
4.         I  have  loaded  the  consignments  in  such  a  manner  that  the  packages  are  evenly 
distributed/ spread out in the vehicle equally to avoid hazardous situation. 
5.         Adequate  space  has  been  left  between  roof  of  the  vehicle  and  the  top  layer  of  
the packages  loaded  in  the   vehicle  to  avoid   direct  contact  with  the   ceiling  and   
electric lamps/bulbs. 
6.         I have not loaded the commodities prohibited for carriage in passenger-carrying trains 
as per Red Tariff, offensive, contraband, dangerous, explosive, inflammable, and any other 
commodities which are prohibited by the Railway or banned by the Civil Authorities from 
time to time for transportation in  the leased SLR/VP. I have ensured that the fuel tanks  of 
2/3/4 wheeler vehicles, loaded in the leased SLR/VP, are completely empty. 
7.         I  have  prepared  detailed  ‘Manifest  as  per  the  prescribed  format  for  
consignments being  transported  by me  in  the  leased  vehicle.  Description  of  each  
package,  loaded  in  the leased vehicle, has been given through marking or through paste-on-
labels. In case of false declaration/non-declaration of the commodity of any packages,  the 
Railway Administration shall have the right impose punishment as per transit. 
8.         I shall be solely responsible for the claims, compensation for the consignment carried 
by  me  in  the  leased  vehicle.  I  will  not  prefer  any  claims  towards  damage,  destruction, 
deterioration of any consignment, which occurred during transit. 
9.         I  hereby  declare  that  I  have  followed  all  the  safety  norms  as  per  the  contract 
agreement. 

 

 
I  had  personally supervised  the  loading  and  ensured  that  the  above  declaration  is  true  
and correct. I shall be responsible if any from the above stipulations is found incorrect/false. 

 
 
 
 
 
Signature of contractor 
Or his authorized representative 
(with date and place) 
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